

Org. ι	unit	1300				Project titl	е				Date	Date 18.0	4.2023
Office	er responsible for the commission					Project ti	tle: Developm	ent of a V	ion and	PN	17.2034.1	-010.00	
Asses	ssor	Name				Business	Continuity M	odel for a	ciation in	Contract no.	Contract no. 83436782		
Version	on					Botswana	a (ANNEX 2)					Bid	der 1 to 5 of 5
			Enter bidder 1			Fatar bidden 2					r bidder 4		
				Enter	biddei i	Enter bidder 2		Enter bidder 3		Ente	i biddei 4	Enter bidder 5	
(1) Criterion		(2) Weighting in %	(3) Points	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points	(4) Assessment (2)x(3)	(3) Points	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	
1	Assessment of technical-	methodological design	In %	(max.10)	(Z)X(3)	(max.10)	(Z)X(3)	(max.10)	(2)X(3)	(max.10)	(2)X(3)	(max.10)	(2)X(3)
	Strategy	nomouological accign								I			
1.1.1	Interpretation of the objectives in the tasks	e ToRs, critical examination of	5%		0.0		0.0		0.0		0.0		0.0
1.1.2	1.1.2 Description and justification of the contractor's strategy for delivering the services put out to tender.		5%		0.0		0.0		0.0		0.0		0.0
Interi	Interim total 1.1		10%		0.0		0.0		0.0		0.0		0.0
1.2	Cooperation												
1.2.1	Presentation and interaction between contractor's area of responsibility	en the relevant actors in the	2%		0.0		0.0		0.0		0.0		0.0
1.2.2	1.2.2 Strategy for establishing cooperation and then cooperating with the relevant actors		3%		0.0		0.0		0.0		0.0		0.0
Interi	m total 1.2		5%		0.0		0.0		0.0		0.0		0.0
1.3	Steering structure												
1.3.1	Approach and procedure for steerir partners	ng the measures with the project	2%		0.0		0.0		0.0		0.0		0.0
1.3.2	Description of contractor's contribute associated challenges	tion to results monitoring and the	3%		0.0		0.0		0.0		0.0		0.0
Interi	m total 1.3		5%		0.0		0.0		0.0		0.0		0.0
1.4	Processes												
1.4.1	Presentation and explanation of the milestones, schedule		5%		0.0		0.0		0.0		0.0		0.0
1.4.2	contributions	integration of the parties	0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.4		5%		0.0		0.0		0.0		0.0		0.0	
1.5	Learning and innovation												
1.5.1	Contractor's contribution to knowled and at GIZ	dge management at the partner	1%		0.0		0.0		0.0		0.0		0.0
1.5.2	Presentation and explanation of the contractor to promote scaling-up ef		2%		0.0		0.0		0.0		0.0		0.0
Interi	m total 1.5		3%		0.0		0.0		0.0		0.0		0.0
1.6	Project management of the contr	actor											

Form 31-10-3-en Page 1 of



Org. unit	1300			Project titl	е			Date	Date 18.04.2023			
Officer responsible for the commission					Project title: Development of a Value Proposition ar						17.2034.1	-010.00
Assessor	Name			Business Continuity Model for a Leather Association Botswana (ANNEX 2)					Contract no.	Contract no. 83436782		
Version				Dotswalla	a (AININEX 2)					Bide	der 1 to 5 of 5	
				Enter bidder 1		Enter bidder 2		Enter bidder 3		bidder 4	Enter	bidder 5
(*	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coordination with/in GIZ project 2%				0.0		0.0		0.0		0.0		0.0
1.6.2 Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months				0.0		0.0		0.0		0.0		0.0



Org. unit	1300			Project titl	е				Date	Date 18.0	4.2023	
Officer responsible for the commission	Officer responsible for the commission				Project ti	tle: Developm	ion and	PN	17.2034.1	-010.00		
Assessor			Business	Continuity M	ciation in	Contract no	Contract no. 83436782					
	Name	Business Continuity Model for a Leather Association Botswana (ANNEX 2)								Contract no.		
Version											Bid	der 1 to 5 of 5
			Enter bidder 1		Enter bidder 2		Enter bidder 3		Ente	r bidder 4	Enter	bidder 5
										21101 510001 9		
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criterion		Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.3 Contractor's backstopping strategy administrative backstopper)	(incl. CVs of the technical and	0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		12%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		1270		0.0		0.0		0.0		0.0		0.0
Total 1		40%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff											
2.1 Team leader (in accordance with			Ī						Ī		Ī	
2.1.1 - Qualifications	, , , , , , , , , , , , , , , , , , ,	3%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience	2.1.3 - General professional experience			0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		13%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experien	nce	6%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experie	ence	2%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		10%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		39%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with Top	R provisions/criteria)											
2.2.1 - Qualifications				0.0		0.0		0.0		0.0		0.0
2.2.2 - Language				0.0		0.0		0.0		0.0		0.0
2.2.3 - General professional experience				0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience2.2.5 - Leadership/management experience	200			0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience	lice			0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experies	ance			0.0		0.0		0.0		0.0		0.0
2.2.8 - Other				0.0		0.0		0.0		0.0		0.0
Interim total 2.2		0%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with Top	R provisions/criteria)	070		0.0		0.0		0.0		0.0		0.0
2.3.1 - Qualifications				0.0		0.0		0.0		0.0		0.0
2.3.2 - Language				0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience				0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience				0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experies	nce			0.0		0.0		0.0		0.0		0.0



Org. unit	1300				Project titl	le				Date	Date 18.0	4.2023
Officer responsible for the commission			Project ti	tle: Developm	ent of a V	PN	17.2034.1-010.00					
Assessor	Name			Business	Continuity M	lodel for a	Contract no	Contract	no. 83436782			
	Name				Botswana	a (ANNEX 2)			Contract no.	Contract	110. 03430702	
Version											Bidder 1 to 5 of 5	
			Enter	Enter bidder 1		Enter bidder 2		Enter bidder 3		r bidder 4	Enter bidder 5	
(4)		I (0)	(0)	(4)	(0)	1 (4)	(0)	l (1)	(0)	1 (4)	(0)	
(1) Criterion		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Citterion		Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
2.3.6 - Regional experience		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3) 0.0	(max.10)	(2)x(3) 0.0	(max.10)	(2)x(3) 0.0	(max.10)	(2)x(3) 0.0
2.3.7 - Development cooperation experie	ance			0.0		0.0		0.0		0.0		0.0
2.3.8 - Other	since .			0.0		0.0		0.0		0.0		0.0
Interim total 2.3		0%		0.0		0.0		0.0		0.0		0.0
2.4 Expert 3 (in accordance with ToR	? nrovisions/criteria)	1 7.0		0.0		0.0		0.0		0.0		0.0
2.4.1 - Qualifications	· providence and inchia,			0.0		0.0		0.0		0.0		0.0
2.4.2 - Language				0.0		0.0		0.0		0.0		0.0
2.4.3 - General professional experience				0.0		0.0		0.0		0.0		0.0
2.4.4 - Specific professional experience				0.0		0.0		0.0		0.0		0.0
2.4.5 - Leadership/management experier	nce			0.0		0.0		0.0		0.0		0.0
2.4.6 - Regional experience				0.0		0.0		0.0		0.0		0.0
2.4.7 - Development cooperation experie	ence			0.0		0.0		0.0		0.0		0.0
2.4.8 - Other				0.0		0.0		0.0		0.0		0.0
Interim total 2.4		0%		0.0		0.0		0.0		0.0		0.0
2.5 Expert 4 (in accordance with ToR	R provisions/criteria)											
2.5.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.5.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.5.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.5.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.5.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.5		0%		0.0		0.0		0.0		0.0		0.0
2.6 Short-term expert pool 1 (in acco	ordance with ToR											
2.6.1 - Qualifications		2%		0.0		0.0		0.0		0.0		0.0
2.6.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.6.3 - General professional experience		6%		0.0		0.0		0.0		0.0		0.0
2.6.4 - Specific professional experience		9%		0.0		0.0		0.0		0.0		0.0
2.6.5 - Regional experience	200	2%		0.0		0.0		0.0		0.0		0.0
2.6.6 - Development cooperation experie 2.6.7 - Other	ence	2%		0.0		0.0		0.0		0.0		0.0
Interim total 2.6		0404		0.0		0.0		0.0		0.0		
interiin total 2.6		21%		0.0		0.0		0.0		0.0		0.0



Org. unit	1300				Project tit	le				Date	Date 18.04.2023	
Officer responsible for the commissi	Officer responsible for the commission				Project ti	tle: Developm	ent of a V	ion and	PN	17.2034.1	-010.00	
Assessor	Name				Business	Continuity M	lodel for a	ciation in	Contract no.	Contract no. 83436782		
Version					Botswan	a (ANNEX 2)					Bid	der 1 to 5 of 5
		Ente	bidder 1	Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5		
(1) Criterion		(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.7 Short-term expert pool 2 (in	accordance with ToR											
2.7.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.7.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.7.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience 2.7.5 - Regional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed po (provided permissible unde	ersonnel for non-specified positions r ToRs)											
Composition and sufficient as 2.8.1 to perform the tasks specified assignment plan	signment duration of the team in order in the schedule and personnel	0%		0.0		0.0		0.0		0.0		0.0
	ssignment duration of the team other specific experience) in order to	0%		0.0		0.0		0.0		0.0		0.0
	ssignment duration of the team other specific experience) in order to	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		60%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	1300				Project titl	le				Date	Date 18.0	4.2023
Officer responsible for the commission			Project title: Developmen				ent of a V	alue Proposit	ion and		17.2034.1	-010.00
Assessor	Name				Business	Continuity Ma (ANNEX 2)	odel for a	Leather Asso	ciation in	Contract no.	Contract	no. 83436782
Version				Dotswari	a (AITITEX 2)					Bid	der 1 to 5 of 5	
				Enter bidder 1		r bidder 2	Enter bidder 3		Ente	bidder 4	Enter	bidder 5
(1) Criterion (2) Weighting in %			(3) Points (max.10)	(4) Assessment (2)x(3)								

Date, full first and last name, function, OU